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WASHINGTON STATE 
DEPARTMENT OF TRANSPORTATION 

HQ FACILITIES OFFICE 
OLYMPIA, WA 98504 

 
September 20, 2006 

 
ATTENTION:  ALL PROPOSERS 

 
OLYMPIC REGION HQ REPLACEMENT 

A DESIGN BUILD PROJECT 
 

OLYMPIC REGION, THURSTON COUNTY 
 
 

ADDENDUM NO. 7 
 
 
You are notified that the ‘Request for Proposal’ for the above referenced project is amended as 
follows:  
 
Deletion of Trench Drain Requirements: 
 
Section V—3.E.10.d.viii, page 330: Plumbing (TEF Radio Repair Bay) 

a. Delete: “Trench drain with removable cover at overhead doors to sediment and oil 
interceptor (one each).” 

Section V—3.E.11.r.viii, page 340: Plumbing (TEF Heavy Duty Repair Bay-Flat) 
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 

interceptor.” 
Section V—3.E.11.s.viii, page 343: Plumbing (TEF Light Duty Bay-Flat) 

a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 
interceptor.” 

Section V—3.E.11.t.viii, page 345: Plumbing (TEF Heavy Duty Bay-Lift) 
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 

interceptor.” 
Section V—3.E.11.v.viii, page 349: Plumbing (TEF Fabrication Bay) 

a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 
interceptor.” 

Section V—3.E.11.w.viii, page 351: Plumbing (TEF Welding Shop and Steel Storage) 
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 

interceptor.” 
Section V—3.E.12.e.viii, page 355: Plumbing (Bridge Bolt/Steel storage and Welding Bay/Shop) 

a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 
interceptor.” 

Section V—3.E.12.g.viii, page 359: Plumbing (Bridge Carpentry Shop) 
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil 

interceptor.” 
Section VI—2.D20.2.g.i, page 495: Maintenance Shops Building Plumbing 

a. Delete: “Trench Drains - Trench drains with removable cover to sediment and oil 
interceptor should be provided at each overhead door in the Equipment Shop.” 

 
 
Deletion of Vacuum System Requirements 
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Section V—3.E.11.v.viii, page 349: Mechanical (TEF Fabrication Bay) 
a. Delete: “Vacuum system for collection of debris from fabrication process.” 

Section V—3.E.11.w.viii, page 351: Mechanical (TEF Welding Shop and Steel Storage) 
a. Delete: “Vacuum system for collection of debris from fabrication process.” 

Section V—3.E.12.e.viii, page 355: Mechanical (Bridge Bolt/Steel storage and Welding 
Bay/Shop) 

a. Delete: “Vacuum system for collection of debris from fabrication process.” 
 
 
Deletion of Humidification Requirements 
Section VI—2.D30.2.f.iv, page 500: Air Distribution System--Humidity Control 

a. Delete requirements under “Humidity Control” 
 
Revision of Administration Building Loading Dock Requirements 
Section V—4.E.8.a, Page 378: Main Loading Dock Requirements: 

a. Under: i. Services: Delete “CO Exhaust system” 
b. Under: ii. Equipment: Delete “Provide loading dock seals, bumpers, height 

adjusters and safety lights at each loading bay.” 

c. Under: iii. General: Delete “At least one dock must accommodate a 65' long 
tractor trailer combination vehicle.” 

Section VI—1.B. (7), Page 388: Service Access 
a. Delete “Service access should allow tractor-trailer trucks to easily use the loading 

areas.  If a recessed loading ramp dock system is not used, then a hydraulic platform 
should be installed for unloading.” 

 
Clarification of Fuel Tanks Location for Fueling Facility  
 
Section VI—2.D20.g.ii, Page 496: Fuel Island Fuel Dispensing 

b. Delete “…10,000-gallon above ground…” (note there are two references). 
c. Change “…contain the total 10,000 gallons of … fuel.” to “…contain the total tank 

capacity of … fuel.” (note there are two references). 
Section VII—3.C.1.a, Page 1: Fuel Island Specifications (Attachment) 

a. Delete “…above ground…” 
 

Section III-2.C.e , page 45  – Copies of Documents 
a. Replace “five copies” with “10 copies” 
 

Provision of Oil Free Air 
 
Section V—3.E.4.m, Page 272: Materials Lab Areas, Crusher/Shaker Room--Oil Free Air: 

a. Under: ix. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.n, Page 274: Materials Lab Areas, Small Shaker Room--Oil Free Air: 

a. Under: ix. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.o, Page 275: Materials Lab Areas, Density Room--Oil Free Air: 

a. Under: ix. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.p, Page 277: Materials Lab Areas, Aggregate Breakdown Room--Oil Free Air: 

a. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.q, Page 278: Materials Lab Areas, Soils Testing Room--Oil Free Air: 

a. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.r, Page 280: Materials Lab Areas, HMA Testing Room--Oil Free Air: 

a. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.4.s, Page 282: Materials Lab Areas, Equipment Storage--Oil Free Air: 

b. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
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Section V—3.E.4.w, Page 288: Materials Lab Areas, Construction PE Materials Lab Oil Free 
Air: 

c. Under: xi. Plumbing: Add “Provide oil free compressed air.” 
 
Section V—3.E.10.b, Page 327: TEF Radio Areas, Radio Screened Workshop--Oil Free Air: 

a. Under: ix. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.10.c, Page 329: TEF Radio Areas, Radio Staging Room--Oil Free Air: 

a. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
Section V—3.E.10.d, Page 330: TEF Radio Areas, Radio Repair Bay--Oil Free Air: 

a. Under: viii. Plumbing: Add “Provide oil free compressed air.” 
 
 
Revision of Domestic Water System Water Pressure Requirements 
 
Section VI—2.D20.2.a, Page 484: General, Capacity of Water Service: 

a. Under: xx. Water distribution Working Pressure: Replace “60 psi at 75 deg F.” 
with “Adequate to comply with code and supply all facility fixtures, hose bibbs, 
and irrigation systems at design flow rates and as required in the Space Needs 
Program.” 

Section VI—2.D20.2.b, Page 486: Water Supply: 
a. Under: vii. Water Pressure: Replace “Provide 60 psi, minimum…” with “Provide 

pressure adequate to comply with code and supply all facility fixtures, hose bibbs, 
and irrigation systems at design flow rates and as required in the Space Needs 
Program.” 

Section V—3.E.11.q, Page 338: TEF Equipment Areas, Lube/Compressor Room Water 
Pressure: 

b. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.” 
Section V—3.E.11.r, Page 340: TEF Equipment Areas, Heavy Duty Repair Bay Water Pressure: 

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.” 
Section V—3.E.11.s, Page 342: TEF Equipment Areas, Light Duty Repair Bay Water Pressure: 

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.” 
Section V—3.E.11.t, Page 345: TEF Equipment Areas, Light Duty Repair (Lift) Water Pressure: 

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.” 
Section V—3.E.11.v, Page 349: TEF Equipment Areas, Fabrication Bay Water Pressure: 

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.” 
 

Section V- 3.E.10.v, Page 326:TEF Radio Office/Computer Roon 
a. Change “8 inch conduit to radio tower” to “Two 4 inch conduits to radio tower”. 

 
Revision of System Furniture Requirements 
 
Section V—2.E2.2.a, Page 124: Open Office Criteria Room Finishes: 

b. Under: vi. Systems Furniture: Replace paragraph with “Provide coordination for 
owner purchased systems furniture.  Plan floor layout for Department of 
Corrections systems 21 furniture with 66 inch spines and step down design 
allowing for maximum light penetration into building core” 

 
 
Section III – 2.C.1. page 44 – Phase II RFP submittal - General 

a. Replace Second bullet with “Exception: For RFP II Proposals, the original signed 
RFP Cost proposal Form,  Proposal Signature page, and Proposal Security (Bid 
Bond), must be submitted separately from the other materials and the sealed 
envelope must be marked “Phase II RFP Cost Proposal” along with the name of the 
Proposer.  Included with this addendum are the RFP Cost proposal form and 
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Proposal Signature page .  Detailed cost Proposal  per attached format in Section 
VII-4.B7 will be submitted with Phase II Design Build Proposal Package. 
 

Section IV.1. page 58 General 
b. Add C. Cost proposal evaluation 

Cost proposal will be evaluated with Technical score to determine the Best Value in 
accordance with the Best Value Determination Form.  Best Value Determination 
Form is attached with Addendum.  Only the cost proposal for the Base Bid will be 
used in the Best Value Determination. 

c. Should either the Base total or Alternate bid total exceed the MADCC amount the 
proposer’s bid may be determined nonresponsive and ineligible for award. 

 
 
RFP Page 1 – Project Description 

a. Page 1 is Deleted. 
 
Section I-1.A, page 9– Description and Scope of Work 
 

a. Remove Third sentence in first paragraph starting with “The 2005 Legislature…..” 
 

b. Second paragraph change “The project will include….” To “When completed the 
project will include…..” 
 

c. Replace third Paragraph with “At the present time, funding is not available to 
design and construct the entire Olympic Region Headquarters complex.  Therefore, 
WSDOT is requesting proposals to perform those specific work items that are 
currently funded and will be incorporated into the contract.  These work items 
include the following: (1) 100% design and construction of a 72,000 square foot light 
industrial Maintenance Shop Facility to house 135 staff; (2) 100% design and 
construction of a Fueling Island and Radio Communications Tower; (3) 100% 
design and construction of the complex site development, which is to include 
approximately 600 parking spaces and associated vehicle circulation excluding the 
construction of landscaping, sidewalks, and lighting required for Administrative 
building access; and (4) Schematic design (refer to Section II-6 contract 
requirements) of a multistory 94,000 square foot Administrative Office Building to 
house 400 staff.  The project budget for the above listed work items has a Maximum 
Allowable Design and Construction Costs (MADCC) of $14,378,000.  These work 
items shall be considered the base bid work and the proposals shall include a base 
bid price to perform them not to exceed the MADCC dollar amount. 
 
In the event the 2007 Washington State Legislature provides additional funding to 
complete the remaining Design Development and Construction Documents (refer to 
Section II-6 contract requirements)of the design and 100% of the Administrative 
Office Building construction, including any remaining site development, these work 
items may be added to the contract by way of a change order(s).  For purposes of the 
request for proposals, these potential work items shall be considered as the alternate 
bid work and the proposals shall include a separate bid price for these work items in 
case additional funding becomes available.  This alternate bid price shall remain in 
effect until June 1, 2007,  subject to the cost adjustment provisions applicable to the 
alternate bid work.  MADCC for the Alternate Bid work subject to receiving 
legislative approval is $20,927,000. 
 

d. Replace last sentence with “Design will start in January 2007 with occupancy 
scheduled for June 2009.  If the alternate bid work is added to the contract by 



OLYMPIC REGION HQ REPLACEMENT                                                    ADDENDUM SEVEN - PAGE 5 

change order, the June 2009 occupancy date shall continue to apply.  No time 
extension will be granted to do the alternate bid work.” 

 
Section II-3, page 28– Project Budget 

a. Replace with “The Maximum Allowable Design and Construction Cost 
(MADCC) for the Base Bid is $14,378,000  and the MADCC for the Alternative 
Bid is $20,927,000. 

 
 
 
Question and Answer 
 

1. How much right of way should be planned for future city streets and what are 
contractor responsible construction improvements? 
 
Answer:  Contractor is responsible for construction of frontage improvements for 32nd, 
31st, and Marvin road and internal roadways discussed below.   
 
- For 32nd  street assume full cross section City of Lacey major collector design for entire 
property frontage, centered in existing ROW.   
 
- For 31st street assume City of Lacey Major collector design for entire road from 
Marvin to the NE corner of the WSDOT 20-acre parcel; the southerly planter strip and 
sidewalk are assumed to be on the adjacent parcel and not included. For 31st Avenue 
continuing westerly from the NE corner of the 20-acre parcel across the entire length of 
the parcel to the NW corner, assume right-of-way only for the full cross section City of 
Lacey minor collector. 
 
- For Marvin Road assume City of Lacey Arterial  design from center line to WSDOT 
property from 32nd to 31st street.  Assume all improvements needed to transition from 
current lane configuration to improvements. 
 
- From 31st street south to the intersection of Britton Parkway, assume shoulder 
widening of 5’ on each side, along with regrading of ditch and addition of bike lane 
stripes. 
 
-  Leave right of way for a design of a  two lane round about at 31st and Marvin. 
 
-  Leave 100% right of way on WSDOT property assuming a City of Lacey minor 
collector design for the planned north south collector on east and west property line of 
WSDOT 20 acre parcel. 
 

2. Should stormwater treatment facilities be separated to handle frontage improvement 
runoff vs. site runoff? 
 
Answer:  Yes, we prefer to have private vs. public systems separated. 
 
 

3. Should purple pipe be considered with the design? 
 
Answer:  Yes, please provide a cost breakout use of purple pipe at the facilities. 
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4. Does WSDOT have dimensions for the shop equipment shown on the sample diagrams?   
 
Answer:  Please refer to the drawings in the RFP and use estimated dimensions for the 
layout.  More detailed information will be addressed once contractor has been selected. 
 

5. What is the planned for the lube compressor room and are there preferred tank sizes? 
 
Answer:  These are the types of materials currently used and there sizes.  There are no 
preferred storage arrangements. 
 
10/40 oil                                300 gallon 
waste oil                                1000 gallon 
Washer fluid                          55 gallon 
Non conductive hyd. oil        55 gallon 
Compleat                               55 gallon 
Anti Freeze                            55 gallon 
10/20                                      20 gallon 
5/20                                        55 gallon 
ATF                                        55 gallon 
90W                                        55 gallon 
Hydraulic oil                           55 gallon 
grease                                      55 gallon 
waste anti freeze                     1000 gallon 
 

6. Can we have another visit to the shops buildings storage areas? 
 
Answer:  Yes,  Please call WSDOT project manager to make arrangements. 
 

7. Submittal requirement for the Phase II RFP proposal requires drawings to be presented 
on 36 x 48 in boards and at a scale of 1/8.  For our shop floor plans, at the scale 1/8" our 
boards will need to be 36 x 54.  Would you prefer we maintain the board size or reduce 
the scale to 3/32? 
 
Answer: Maintain board size. 
 

8. The RFP indicates that the lube and compressor room requires air conditioning.  Is this 
correct? 
 
Answer: No.  Air conditioning is not required, but space should be ventilated. 
 

9. As the the revised Proposal II schedule will shift the selection and award date into the 
holiday season, what dates for these milestones shall we use in our proposal schedule? 
 
Answer: Use January as a target date for execution of contract. 
 

10. When will the quiet time begin given the new submittal date of October 30?  
 
Answer:  Quiet time will begin October 1st. 
 

11. Has the environmental review been conducted on this project.  Is there copies of the 
SEPA, MDNS or DNS permit applications/permits on this project?  If not, is this part of 
the teams responsibility? 
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Answer:  No it has not been done.  Yes this will be the responsibility of the project team. 
 

12. Is a MWBE plan required with the Design Build Proposal Submittals? 
 
Answer:  No.  Please acknowledge the understanding of the MWBE goals by checking 
the box on the checklist. 

 
 
 
 
 

END OF ADDENDUM NO. 7 
 
 
All Proposers will be required to furnish the Secretary of Transportation with evidence of 
the receipt of this addendum.  This addendum will be incorporated in and made a part of 
the agreement when awarded and when formally executed. 
 

Gary Larson 
Design-Build Consultant 
HQ Facilities Office 

 



OLYMPIC REGION REPLACEMENT PROJECT DESIGN BUILD PROJECT
            BEST VALUE  DETERMINATION

BEST VALUE DETERMINATION EQUATION

SCORE = T x $10,000,000 CONTRACT:  007142
$P UPSET AMOUNT BASE BID(MADCC):                           $14,378,000

UPSET AMOUNT ALTERNATE BID(MADCC):               $20,927,000
Where:  Score    = The adjusted Proposal Rating (Best Value Rating)

$P         =   The Proposal Price from the Price Proposal Form
T           = Technical Evaluation Score ( A number between 0 and 1000)

  
Score Technical 

Evaluation 
score   = T

Technical 
Evaluation 
score factor

Proposal Price    
$P

PROPOSER NAME

EXAMPLE 695.5070 1000 10,000,000 14,378,000.00 A
  

EXAMPLE 692.3077 900 10,000,000 13,000,000.00 B
  

EXAMPLE 695.6522 800 10,000,000 11,500,000.00 C

APPARENT  BEST VALUE DESIGN BUILDER
APPARENT 2ND BEST VALUE DESIGN BUILDER

A PRICE PROPOSAL THAT EXCEEDS THE UPSET AMOUNT (MADCC) WILL BE CONSIDERED NONRESPONSIVE AND INELIGIBLE FOR AWARD! 
UPSET AMOUNT BASE BID (MADCC): $14,378,000
UPSET AMOUNT ALTERNATE BID (MADCC): $20,927,000

Request For Proposal section IV EVALUATION CRITERIA
If one or more of the Proposal Prices are less than or equal to the Upset Amount (MADCC), WSDOT will evaluate all
Proposals and may proceed to award the Contract based on the best value determination to any Proposer whose  
Proposal Price is less than or equal to the Upset Amount (MADCC).
Best Value determination will only be based on the base bid price and technical score.  
Alternate Bid total will be considered for determining if upset amount(MADCC) has been exceeded.



WASHINGTON DEPARTMENT OF TRANSPORTATION 
 
 

COST PROPOSAL FOR 
 

OLYMPIC REGION HEADQUARTERS REPLACEMENT PROJECT 
 

This certifies that the undersigned has examined the “Request for 
Proposal Documents” and that the plans, specifications and contract 
governing the work embraced in this improvement, and the method by 
which payment will be made for said work is understood.  The 
undersigned hereby proposes to undertake and complete the work 
embraced in this improvement, or as much thereof as can be completed 
with the money available in accordance with the said plans, specifications 
and contract, and the following schedule of rates and prices: 
 
 
BASE BID tax not included    $ ____________________ 
 
 
 
 
 
 
 
ALTERNATE BID tax not included  $_____________________ 
 
 
 
 
 
 
 
BASE BID PLUS ALTERNATE TOTAL 
Tax not included      $_____________________
            
            
      



Proposal - Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

Receipt is hereby acknowledged of addendum(s) No.(s)

Signature of Authorized Official(s)

Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon without
prior permission from the Secretary of Transportation will be cause for considering the proposal
irregular and subsequent rejection of the bid.

(2) Please refer to section III - Proposal requirements of the Request for Proposal Document
.....

Note:

, &

DOT Form 272-036D EF
Revised 8/98

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash

Cashier’s Check

Certified Check

Proposal Bond

In the Amount of

Dollars

Payable to the State Treasurer

In the Amount of 5% of the Bid

($                                )

(3) Should it be necessary to modify this proposal either in writing or by electronic means, please
make reference to the following proposal number in your communication

FACILITIES
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